STATE PROCUREMENT OFFICE

NOTICE OF REQUEST FOR EXEMPTION
N, 11 NOV 17 A8 51

FROM HRS CHAPTER 103D
TO: Chief Procurement Officer
FROM: Department of Human Services, Vocational Rehabilitation Division, Disabilit

Name of Requesting Department

SUBJECT: Request for Exemption

Pursuant to HRS §103D-102(b)(4) and HAR Chapter 3-120, the Department requests a procurement exemption for the following:

1. Describe the goods, services or construction.
Additional critical electrical work in conjunction with new cabling for private leased office space.

2. Vendor/Contractor Name : 3. Amount of Request:

American Electric $  $38265.00
4. Term of Contract: From: <#tNov To: completed 5. Prior Exemption
] l' Ml2on KE . Reference No.: n/a

URAL
6. Explain in detail, why it is not practicable or not aévantageous for the department to procure by competitive means:

See attached.

7. In selecting the vendor/contractor, explain in detail, the process the department will utilize to maximize fair and open
competition:

It would be efficient as well as cost-effective for American Electric to complete the recommended electrical work since they have
already received approval from the landlord to complete any electricla work and since they will already be on-site to do the cabling
and wiring, is familiar with the building electrical requirements, and can use the same routes as the cabling and wiring and the
scheduling of work can be coordinated so that the project can be completed simultaneously. Hawaiian Telcom used American
Electric to perform the electrical that is necessary for the cabling; however due to this effort, additional electrical became necessary

to meet all safety requirements.
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8. ! ‘entify the primary individual(s) who is knowledgeable about this request, who will conduct and manage this process and has
cor pleted mandatory training. ( Type over "example" and delete cells not used)

Name of Department Personnel Division/Agency Phone Number e-mail address

Lorene Gokan, Program Specilaist Vocational Rehab 586-9746 lgokan@dhs.hawaii.gov

9. The department shall ensure adherence to applicable administrative and statutory requirements, and all requirements, approvals, and internal
controls for this request are the responsibility of the department.

I certify that the information provided above is, to the best of my knowledge, true and correct.
Daé /

Department Head Signature

For Chief Procurement Officer Use Only

Date Notice Posted [t l € / (!

Submit written objections to this notice to issue an exemption from Chapter 103D, HRS, within seven calendar days or as otherwise
allowed from date notice posted to:

Chief Procurement Officer
State Procurement Office P.O.
Box 119 Honolulu, Hawaii
96810-0119

10. Chief Procurement Officer (CPO) Comments:

This approval is limited only to exempting the department from complying with HRS chapter
103D for the selection of American Electric. The department has determined that it would be in
the State's best interest to utilize this contractor because they are already on the job site to do the
cabling and wiring and is familiar with the building electrical requirements to expedite the
project at a cost savings to the State. This approval is for the solicitation process only, HRS
section 103D-310(c) and HAR section 3-122-112, shall apply and award is required to be posted
on the Awards Reporting System.

MApproved | Disapproved ] No Action Required ﬁ Z E 5 . Q ~= 12 / ( ,90 L
Chief Procurement Officer fignature Date
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6. Explain in detail, why it is not practicable or not advantageous for the department
to procure by competitive means:

The Vocational Rehabilitation, disability Determination Branch (VR-DDB) must
adhere to Social Security Administration’s (SSA) guidelines and practices. VR-
DDB is also 100% funded by the SSA. Recently, the SSA conducted an
inspection of DDB’s leased space at 1580 Makaloa Street, and recommended and
approved funding for increased office space. DAGS-Leasing Branch negotiated a
new lease and DDB acquired space on the 7% floor of the building. In
conjunction with the increased office space, the SSA also recommended and
funded a new upgraded telephone system. The SSA conducted an additional site
visit to determine the sufficiency and stability of the DDB’s electronic data
processing equipment and subsequently approved and funded new data equipment
to comply with stricter conformance with SSA’s standards. The upgrade of the
telephone system and the data processing equipment also requires sufficient
electrical support for the additional electrical load of the new equipment; this
requires additional electrical work to ensure that the new office space has
appropriate electrical grounding and that the telephone and data equipment
installation of the new equipment (VolP) can be supported safely. Hawaiian
Telcom under the current state contract is re-wiring/wiring the LAN/VolP using
American Electric. In order to complete the work for the entire project,
additional electrical work for the electrical grounding of the floor and building for
safety reasons is necessary. The electrical grounding work is outside of the
Hawaiian Telcom contract, although it is necessary to complete the work.



AMERICAN ELECTRIC

315 Sand Isliand Access Road & Honolulu. Ml 96819 § T 808.848.07351 \ F: 808.842.7980
WWW.OMEerican-eteciric.CC N\ CONTRACTOR'S LICENSE #¢ 24422

BID SUBMITTED TO: State of Hawaii Disability Determination Branch Attn: Vikki Nakamura DATE: October 17, 2011

PROJECT: Isolated Ground Panel Rewire

This bid plics with the requi of the plans and specifications of the above named job, including all known alternates
and ADDENDA N/A 3 subject to the conditions; and is complete per
ELECTRICAL SECTIONS N/A unless othcrwisc
stated.

NOTE: Bids shall be tabulated in the aggregate, including all ALTERNATES and/or separate [TEMS.

Descnptmn' Scope of work based on email 06-09-11 Electrical work Only. Telcom work to be on a separate quote.
Recircuit AC unit in the DCR from the IG panel “2A” to Panel “2C”

- Remove receptacle circuits 37, 39 and 16 from panel “2A”

- Recircuit circuits 41 & 42 from panel “2A” to panel “2C”

- Provide & Install | ea. IG Panel in the 7™ floor training room for new IG receptacles

- Rewire 2 ea. IG receptacles in the current conference/training to properly ground.

- Panel 2A circuits 16, 18, 20, 22, 24 and 26 will be rewired with dedicated neutrals and isolated grounds.

- Work to be performed after hours from Spm ~lam daily for noise purposes

*Spare conduit to be used inside the electrical closet between the 6™ & 7™ Flr. Existence of the spare conduit was not confirmed

during the site walkthrough. Xray scan and coring of the slab may be required if no spare conduit is available.

BASE BID ELECTRICAL LUMP SUM .....cccoviiiiiiinrnnvncanccceenseon $38,265.00

EXCEPTIONS AS FOLLOWS:

1. Correction of any pre-existing electrical problems not included.
2. Permitting is not included

3. Bid based on Straight time only.

Specify by indicating each of the following items:

Lighting FIXIUIES ....c.vveiverveerisirrieseeeesoteesieeeessanssasssssansesnnas Included ] Not Included [] None [
Telephone Utility Company’s Cost ... Included (] Not Available [[] None [X
Electrical Utility Company’s Cost....... .. Included (] Not Available [] None X
Excavation, backfill, and concrete encasement for Electrical. ... Included (] Not Included ] None [
Electrical handhole and/or manhole ... Included (] Not Included ] None [X
Coring, chasing and channeling (Electrical)... .. Included [] Not Included ] None [
Transformer pad — Light standard base . Included D Not Included D None E
This bid is good for only 60
STANDARD CONDITIONS

a The Sobcontractor shall submit (o the General Contractor applications for payment al such reasonable times as to cnable the Gercral Contractor Lo apply for and oblain paymeni from the owner, Payment for
matcrials and/or installation shall be made with samx retainages as on main contract between owner and General Contractor and shall be paid for work lo date of lust progress billing dotc. as approved by
architect, within five days aftcr gencral contractor has received his payment for such progress billing. Final payment shall be made within five days afier gencral contractor has received his final or compleic
paymen involving subcontractor’s portion of work, notwithstanding any delay af other trades: bul in any event such final payment shall be made by the gencral coatractor to the Subcontractor no atcr than the
day preceding the capiration of the Licn period. 1f the contract between owner and gencral contractor permils payment for malerials delivered to the jobsite, or fu sati y storage Bacilities, sub may
nvoice for materials as delivered and reccive payment Lherefore as outlined above. Any paymenl not made by the gencral comractor (0 the subeontractor as and when due shatl bear inlerest at the mtc of 12%
per annum from the due date until paid in full. In the event 3 notice of mechanic™s licn of suit is filed by the subcontractor o collect any inonies due hercunder of to enfarce any olher provisions of this
confirmation bxd or any subconltract cxccuted pursuant (0 (bis confirmalion bid, the gencrat contractor agress (o pay all costs and reasonable alturney’s fees incurred by the subcontractor.

b Anybonds requircd by gencral contractor shall be funished by the subcontractor, and the cost thercof added to and become a part of the proposal.

c Temporary elecincal work required by the general cuntractor, and farnished by (he subeoniractor. shall be al the general conlractor’s expense. The cost thercot'shall be added Lo and become a part of the
proposal

d The price has been determined on the basis of straight time and normal work week. No oventime will be worked unless ordered by general contractor or his represemative. In the cvent overtime is worked. the
overtame prermum rales plus subcontractor’s regular mark-op for averhead 2nd profit will be paid as an cxtra, This provision is applicable where such overtime wurk is necessitated by delay or acccleration
occasioned by reasons beyond the contro! of the subcontractor.

c 115 hereby stipulaled that the subcontractor shall not be held responsible or liable for any loss, damages. or delay caused by fire, strike, acexdent ur any other csusc beyund bis control. In the cvent the
employees of Lhe subcontractor refuse 1o work or walk off the job or sirike becausc of any picket line established by cmployees of the gencral contractor or of any other subcontractor or of any uther employer,
or because of any labor dispule which may arisc belween (be employees of Ihe general contractor and the general the of any uther und such and/or the
employees of any olher employeer.and such othes employer. then the subconiractor shall be relieved during tbe pendency of such work stoppage from performance under this subcontract and shatl not be Hablc
1o the general contractor for any liquidated damages assessed onder (hiy subcontract or under Lhe general contract or for any loss which the gencral contracior may sustam as a result of such work stoppage

OWNER OR GENERAL CONTRACTOR ELECTRICAL CONTRACTOR
Contractor’s License #C-24422

{COMPANY NAME)

by: AMERICAN ELECTRIC CO., LIC

(TITLE)

Accepted Date By: M‘ Z'm

Akihiro Kurokawa PE Industrial Division




Items that need to be included in the server room expansion

There is a supplemental AC unit in the DCR being fed from the isolated ground (IG) panel
board. | would strongly recommend that this be re-circuited to a non-IG panel board. There is
a panel board in the supply room (Panel “2C”) with plenty of space available.

The IG panel board in the DCR (Panel “2A”) is completely full with the exception of two
spaces that evidently have stripped mounting holes on the bus.

Circuits in Panel “2A” could be freed up if the AC unit is re-circuited to “2C” and if the unused
208V receptacle fed from circuits 37 and 39 and the unused IG double duplex receptacle being
fed from circuit 16 were to be removed.

There are two receptacles in the DCR being fed from circuits 41 and 42 that are not IG
receptacles. These should be re-circuited to Panel “2C”, or replaced with |G receptacles and
provided with dedicated |G and neutral conductors per SSA requirements.

Circuits 16, 18, 20, 22, 24 and 26 from Panel “2A” were added in the computer room (DCR)
after the initial construction. None of these circuits has dedicated neutrals or IG conductors.
These circuits are all feeding the computer equipment and should be updated to conform to
SSA’s electrical requirements.

[he-eriginal scope for the data cable replacement called out to re-use serfie existing
Category and Category 6 cables (eight total). | would recomnarend that these too get
replaced with new Category 6 so that the whole data plantis current and new from the
same vendor. The cost difference should be negligible.

The original scope for the data cabt€ replacentent.also states “existing IBM Type cable
and connections are to beteff in place.” These cablesshauld be removed in
accordance with the NEC 2002 Code for Removal of Abandonet-Gables. The removal of
these cablesare for the safety of employees and emergency personneland.to avoid
liabitity for noncompliance.

A small isolated ground panel board should be added on the 7" floor to provide circuiting for
the new |G receptacles in the training room. There is an IG panel board in the storage room
on the 6" floor (Panel “2B”) that has plenty of space and should be able to accommodate the
load from the 7" floor. This would need to be engineered.

Items that should be done if you are going to have workstations in the old conference/training
room — which we plan to do

There are two |G receptacles in the current Conference/Training room fed from circuits 2A-32 and
34. These circuits are run using MC cable with only one ground conductor. The only way to have
ground the boxes would be to have bonded the pigtails to the |G conductors. This defeats the
whole point of IG. These receptacles will need to be rewired with IG cable and properly
grounded.]



